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	NOTICE:  Offerors must acknowledge receipt of this amendment in writing, by the date and time specified for proposal submissions or the date and time specified in Block 6, whichever is later. IF YOUR ACKNOWLEDGEMENT IS NOT RECEIVED AT THE DESIGNATED LOCATION BY THE SPECIFIED DATE AND TIME, YOUR OFFER MAY BE REJECTED.  If, by virtue of this amendment, you wish to change your offer, such change must make reference to the solicitation and this amendment and be received prior to the date and time specified in Block 6.
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	1.  SOLICITATION NUMBER
	2.  SOLICITATION DATE 
	3.  AMENDMENT NUMBER
	4. AMENDMENT DATE

	DE-RP06-04RL14655
	July 22, 2004
	3
	August 27, 2004

	5.  ISSUED BY
	
	6.  DUE DATE

	U. S. Department of Energy

Richland Operations Office

Procurement Services Division

P. O. Box 550
Richland, WA  99352
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	Except as provided herein, all terms and conditions of the solicitation remain unchanged and in full force and effect.
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	OPTIONAL FORM 309 (9-97)

Prescribed by GSA – FAR (48 CFR) 53.215-1(g)


Solicitation No. DE-RP06-04RL14655 is amended as follows:

Section A

Not amended.

Section B

1. B.1 TYPE OF CONTRACT – ITEMS BEING ACQUIRED, paragraph (c) is deleted in its entirety and replaced with the following:
“(c)
For purposes of the Target Cost, Target Fee, cost collection, reporting, work authorization, and administration of the Contract incentive fee structure, the Contract consists of three Contract Line Items:

(1)
Contract Line Item Number 1 (CLIN 1):   All Contract scope (except for the Contract Scope identified as CLIN 2 and CLIN 3) as described in Section C, Statement of Work; and authorized at Contract award as shown in Table C.2, River Corridor Contract Line Item.

(2) 
Contract Line Item Number 2 (CLIN 2):  300 Area Contract scope for the Pacific Northwest National Laboratory (PNNL)-Occupied and Supporting Facilities identified as Activities 4, 6, 7, 10, and 11, as described in Section C, Statement of Work; and as may be authorized under the Section B clause entitled DOE Authorization of CLIN 2 and CLIN 3.

(3)
Contract Line Item Number 3 (CLIN 3):  600 Area Contract scope for the 618-10 and –11 burial grounds identified as Activities 6, 7, 10, and 11, as described in Section C, Statement of Work; and as may be authorized under the Section B clause entitled DOE Authorization of CLIN 2 and CLIN 3.


Estimated Pension Costs for Incumbent Employees (See definition in Section H Clause entitled Pay and Benefits)  shown on Table B.1 Incentive Fee Structure will be on a cost reimbursement, no-fee basis outside of Target Cost and Target Fee.  However, Pension Costs for Incumbent Employees are included within the total Contract price and are included in the Funding Profile shown in Section J, Attachment J-11 RCC Funding Profile.
Table C.2, River Corridor Contract Line Item Summary, provides a summary on how each of the eleven major activities described in Section C, Statement of Work, are allocated to CLIN 1, CLIN 2, and CLIN 3.   The Contractor shall complete all Contract Requirements for CLIN 1 and, upon DOE authorization, shall complete all Contract Requirements for CLIN 2 and/or CLIN 3.”
2. B.7 INCENTIVE FEE PAYMENTS, subparagraph (a)(11) is amended by deleting the text “ACWP” and adding the text “(ACWP minus Incumbent Employee Pension Costs)”.  
3. B.12 FINAL FEE DETERMINATION is amended by adding the following paragraph (b) and renumbering the following two paragraphs as (c) and (d), as follows:

“(b)
When calculating the Cost Performance Incentive Fee component of the Final Fee Determination, the total allowable costs will exclude Incumbent Employee Pension Costs as provided in paragraph (e) of the Section I Clause entitled FAR 52.216-10 Incentive Fee.
(c)
The Final Fee Determination may be reduced…  (No change)

(d)
DOE will not owe interest…”   (No change)
4. Table B.1 INCENTIVE FEE STRUCTURE is amended under the section of the table entitled Cost Performance Incentive Fee.  Between the lines Target Fee and Cost Share Ratio, insert a new line, as follows:

	Element
	Definition/

Reference
	CLIN 1
	CLIN 2
	CLIN 3
	Total

	
	
	Date
	Amount
	Date
	Amount
	Date
	Amount
	

	Cost Performance Incentive Fee (Target Cost, Target Fee, and Cost Share Ratio)

	Target Cost
	Section I clause entitled FAR 52.216-10 Incentive Fee, para. (b)(1)
	
	$TBD
	
	$TBD
	
	$TBD
	$TBD

	Target Fee
	Section I clause entitled FAR 52.216-10 Incentive Fee, para. (b)(2)
	
	$TBD
	
	$TBD
	
	$TBD
	$TBD

	Incumbent Employee Pension Costs
	Section I clause entitled FAR 52.216-10 Incentive Fee, para. (e)(5)
	
	$TBD
	
	$TBD
	
	$TBD
	$TBD

	Cost Share Ratio

(Government/Contractor)
	Section I clause entitled FAR 52.216-10 Incentive Fee, para. (e)
	
	80/20
	
	80/20
	
	80/20
	80/20


5. Table B.2 SCHEDULE OF QUANTITIES AND TARGET COST, is amended as follows:

· Activity Description line “100-D Area, Interim Safe Storage” is deleted.

· Quantities are amended as follows:

[image: image1.emf]Quantity Unit1 Quantity Unit1

100-B/C Area

Waste Site Remediation 199,055 LCY 184,360 LCY

Burial Ground Remediation 93,070 LCY 65,149 LCY

100-D Area

Confirmatory Sampling Sites 28 EA 27 EA

D4 - Buildings 61,812 SF 49,140 SF

100-K Area

Liquid Waste Site Remediation 25,620 LCY 99,047 LCY

Burial Ground Remediation 161,860 LCY 166,683 LCY

100-N Area

Waste Site Remediation 1,057,079 LCY 814,956 LCY

D4 - Buildings 315,330 SF 305,429 SF

300 Area Remaining Sites

Waste Site Remediation 936,128 LCY 933,474 LCY

Burial Ground Remediation 251,241 LCY 224,747 LCY

D4 - Buildings 1,082,075 SF 1,073,719 SF

Amended Quantities Former Quantities

Activity Description


Section C

1. Table C.1 River Corridor Summary is amended as follows:

· Activity 4: D4 Facilities – 100 B/C Area – amended from 2 to 5.

· Activity 4: D4 Facilities – 100 N Area – amended from 114 to 113
· Activity 6: Field Remediation – Waste Sites – 100 N Area – amended from 81 to 77

· Activity 6: Field Remediation – Waste Sites – 300 Area – amended from 108 to 107

All row, column, and table totals are amended for the above revisions.

2. Section C.2.1 ACTIVITY 1: TRANSITION, Requirement(s), second paragraph “Transition Plan” is amended to “Transition Agreement”.
3. Section C.2.2 ACTIVITY 2:  REMEDIATION DESIGN, Requirement(s), fifth paragraph, delete the text “As part of the Detailed D4 Plan, the” and add “The”.
4. Section C.2.3 ACTIVITY 3:  REGULATORY AND SUPPORTING DOCUMENTATION is amended as follows:
· Scope and Completion Criteria is replaced in its entirety as follows:  “The Contractor shall prepare and submit all regulatory and supporting documentation required for the regulatory approvals to complete all work under this Contract, and implement all regulatory requirements that result from the regulatory and supporting documentation.”
· Entrance Condition:
· In existing paragraph, replace “and NEPA Documentation” with NEPA Documentation, and Other Documents”.

· Add a second paragraph as follows: “The 100 and 300 Area source operable units have been programmatically separated from the groundwater operable units.  The Hanford Site groundwater program is performed by other Hanford contractors, with assigned contractual responsibility for the groundwater program, the groundwater operable units, and groundwater transported contaminants into the riparian zone and the Columbia River.  The current approach is to first attempt to restore groundwater to its highest potential use, and second, specify alternative concentration limits or alternative point(s) of compliance.”
· Requirements:  the first four paragraphs are replaced with the following five paragraphs:
“The Contractor shall comply with:  1) the TPA in accordance with the Section H clause entitled Environmental Responsibility, 2) all interim and final Records of Decision (ROD) and the requirements in each ROD, 3) all requirements in Section C.9, List of Existing Regulatory and Supporting Documentation, and 4) all applicable regulatory requirements.  

The Contractor shall integrate NEPA and RCRA required activities into the CERCLA process for the RC wherever appropriate.  The Contractor shall prepare the technical information required for any additional NEPA analyses and/or documentation that may be required.

The Contractor shall prepare, submit, and receive DOE and regulatory approvals for all additional regulatory and supporting documentation required to complete the work under this Contract (Deliverable C.2.3.1).  The Contractor shall provide all necessary support to DOE in executing its owner role with regulators and stakeholders in the preparation, submission, and approval of regulatory and supporting documentation.

The Contractor shall integrate the work performed under this Contract for the source operable units and the work performed by other Hanford contractors for the groundwater operable units.  The Contractor shall prepare an Integrated RC Work Plan for a CERCLA Baseline Risk Assessment, for DOE and regulatory approval (Deliverable C.2.3.2), which will serve as the basis for the risk assessment required for final regulatory decisions for all operable units in the RC.  The Contractor is responsible for preparing the regulatory and supporting documentation for source operable units, including surface-transported contaminants within the riparian zone.
Upon completion of an individual remedial action or related group of remedial actions, the Contractor shall prepare, submit, and receive DOE approval and regulatory approvals for a Waste Information Data System reclassification form and supporting documentation package.  DOE and regulator approvals of the WIDS reclassification form and supporting documentation are required and are a condition precedent to meeting the requirements of Deliverable C.2.11.2, Remedial Action Report.”
· Government-Furnished Services and Information:  The fourth bullet is replaced in its entirety as follows:  
· “DOE will direct other Hanford contractors to provide the Contractor:  1) access to groundwater program information, and 2) the regulatory and supporting documentation for the groundwater operable units.”
5. Section C.2.4:  ACTIVITY 4: DEACTIVATE, DECONTAMINATE, DECOMMISSION, AND DEMOLISH (D4) FACILITIES is amended as follows:
· Scope and Completion Criteria: 
· Delete “a total of 252” and replace with “the”.

· Delete “in the 100 Area, 220 facilities in the 300 Area, and 33 facilities in the 400 Area as”.

· Constraint(s):  300 Area, add a new first paragraph as follows:  “Buildings 303B, 3712, and 3716 have a delayed release to the Contractor to September 2006 for completion of uranium removal.  Building 327 has a delayed release to the Contractor to September 2006 for completion of special case waste removal.”
· Requirement(s): 

· Add a new second requirement as follows:  “The Contractor shall complete D4 for Buildings 313, 314, and 314B in the 300 Area by September 2006.”
· Replace the former second/now third requirement as follows:  “The Contractor shall complete all required characterization and analysis to support this Activity.”
6. Section C.2.5: REACTOR INTERIM SAFE STORAGE is amended as follows:
· Requirement(s):  Replace the third requirement in its entirety as follows:  ‘”The Contractor shall complete all required characterization and analysis to support this Activity.”

7. Section C.2.6: FIELD REMEDIATION is amended as follows:
· Scope and Completion Criteria: Revise the first sentence as follows:  “The Contractor shall complete Field Remediation on the liquid waste sites, waste sites, burial grounds, and confirmatory sampling sites shown in Attachment J-1, Table of River Corridor Closure Contract Workscope…”

· Requirement(s): The second requirement is replaced in its entirety as follows:  “The Contractor shall complete all required characterization and analysis to support this Activity.”

8. Section C.2.7: WASTE OPERATIONS is amended as follows:
· Scope and Completion Criteria: The text “operate” is amended to “expand and operate”.

· Constraint(s): Is amended by deleting “none” and adding “Use of the CWC by the Contractor is limited to only those wastes generated under this Contract that can not be treated and disposed of in the ERDF.”
· Requirement(s): is amended as follows:

· A new second sentence is added to the first paragraph as follows:  “The Contractor shall prepare, submit, and maintain all required modifications to the regulatory and supporting documentation for the expansion and operation of ERDF under this Contract.”

· The sixth paragraph text “expand as necessary” is amended to “expand as necessary, with a minimum expansion to include the construction of ERDF Cells 7, 8, 9, and 10”.

· The sixth paragraph text “ transfer leachate to the 200 Area Effluent Treatment Facility” is amended to “transfer leachate to the 200 Area Effluent Treatment Facility (ETF) and receive ETF residues for disposal at ERDF”.
· The last requirement is replaced in its entirety as follows:  “The Contractor shall complete all required characterization and analysis to support this Activity.”
· Government-Furnished Services and Information: is amended by deleting “none” and adding the following bulleted text: 

· DOE will direct the PHMC to coordinate with the Contractor, and receive wastes at CWC.

· DOE will direct the PHMC to coordinate with the Contractor, and receive ERDF leachate at the 200 Area Effluent Treatment Facility.
9. Section C.2.8 ACTIVITY 8:  OPERATE AND CLOSE UTILITY SYSTEMS is amended as follows:
· Constraint(s): Water System: first paragraph is deleted in its entirety and replaced with the following:
“This Activity specifically excludes the following components of the 100 Area Water System:  182 B Area River Pump House; 182 B Open Concrete Reservoir; 182 D Area River Pump House; 182 D Open Concrete Reservoir; and the pipe connecting the 100 Area water system to the 200 Area.”
· Requirement(s): The first paragraph, first sentence is amended as follows: after “…approach to” insert “furnish,”.

10. C.2.11 ACTIVITY 11:  CLOSURE AND LONG-TERM STEWARDSHIP is amended as follows:

· Requirement(s):  The former second and third paragraphs are deleted in their entirety and replaced with the following three new paragraphs:

“The Contractor shall submit for DOE approval a separate Remedial Action Report (RAR) (Deliverable C.2.11.2) for each operable unit in the RC to document the completion of remedial action for an operable unit. 

The Contractor shall conduct a closure review with independent experts as a condition precedent to complete this Contract.  The results of the closure review will be used to assure that the implemented remedies meet the required action objectives and goals in the RODs and that no further action is needed to protect human health and the environment.   The Contractor shall conduct separate closure reviews for the 100 and 300 Areas.

The Contractor shall submit for DOE approval a Long-Term Stewardship Plan – Final (Deliverable C.2.11.3) that contains:  1) a proposed Finding of Suitability to Transfer in accordance with CERCLA Section 120 (h); and 2) the final criteria required for long-term stewardship and how these criteria have been met.  DOE approval of the Long-Term Stewardship Plan – Final is a condition precedent to Completion of Contract Requirements.”
11. Section C.4 GOVERNMENT-FURNISHED SERVICES AND INFORMATION (GFS/I), is amended by adding the following new last paragraph:  “For each GFS/I that includes an interface with other Hanford contractors, the Contractor shall coordinate with the each of the contractors to support a cooperative and effective delivery of GFS/I.”
12. Section C.8:  SUMMARY OF CONTRACT DELIVERABLES, Table C.4 Summary of Contract Deliverables is amended as follows:
· Amend Deliverable C.2.3 to C.2.3.1, and add new deliverable C.2.3.2, as follows:
	C.2.3.1
	Regulatory and Supporting Documentation
	Review, Approve and/or Certify
	30
	180 days after award

	C.2.3.2
	Integrated RC Work Plan for a CERCLA Baseline Risk Assessment
	Approve
	60
	September 2006


· Add new Deliverable C.2.11.2 as follows:

	C.2.11.2
	Remedial Action Report
	Approve
	30
	Where required


13. Section C.9:  LIST OF EXISTING REGULATORY AND SUPPORTING DOCUMENTATION is amended as follows:
· Add new subsection C.9.8 Other Documents, and add the following documents:

· Hanford Past Practice Strategy (DOE/RL-91-40)
· 100 Area and 300 Area Component of the River Corridor Baseline Risk Assessment:  Basis and Assumptions on Project Scope (DOE/RL-2003-61)
· Columbia River Component of the River Corridor Baseline Risk Assessment:  Basis and Assumptions on Project Scope (DOE/RL-2004-49)

· Risk Assessment Work Plan for the 100 Area and 300 Area Components of the RCBRA (DOE/RL-2004-37, Draft A, June 2004)
Sections D-I
Not amended.

Section J

1. Attachment  J-1 – RIVER CORRIDOR CLOSURE CONTRACT WORKSCOPE  is amended by adding/deleting/amending (as appropriate) all line entries shown on the ERRATA SHEET attached to this Amendment.
2. Attachment J-11 – RCC FUNDING PROFILE table and related footnote is deleted and replaced in its entirety with the following: 
	Fiscal Year 
	Annual

Budget Authority ($1M)*
	Cumulative

Budget Authority ($1M)*

	  2005**
	   107**
	   107

	2006
	183
	   290

	2007
	212
	   502

	2008
	232
	   734

	2009
	242
	                  976

	2010
	297
	1,273

	2011
	376
	1,649

	2012
	406
	2,055

	2013
	416
	2,471

	2014
	409
	2,880

	2015
	299
	3,179

	Total
	              3,179
	


*  Includes Contractor Fee and Escalation

** Funding Profile amount for FY 2005 will be reduced by $13M per month on a pro rata basis for each day that Contract award is made after January 31, 2005.

3. Attachment J-12 – GOVERNMENT-FURNISHED SERVICES AND INFORMATION (GFS/I) is amended as follows:
· GFS/I Item C.2.3 Regulatory and Supporting Documentation, fourth item, is replaced in its entirety as follows:  “DOE will direct other Hanford contractors to provide the Contractor:  1) access to groundwater program information, and 2) the regulatory and supporting documentation for the groundwater operable units.”
· GFS/I Item C.2.7 Waste Operations, delete “none” and add: 
“DOE will direct the PHMC to coordinate with the Contractor, and receive wastes at CWC.

DOE will direct the PHMC to coordinate with the Contractor, and receive ERDF leachate at the 200 Area Effluent Treatment Facility.”

4. Attachment J-14 – ACRONYM LIST is amended to add:
“RCBRA
River Corridor Baseline Risk Assessment”
Section K


Not amended.

Section L

5. Provision L.4 DATE AND TIME PROPOSALS DUE the date paragraph (b) is changed from “September 23, 2004” to “October 7, 2004”.  No other provisions of L.4 are amended.

6. Provision L.5 PROPOSAL PREPARATION INSTRUCTIONS – GENERAL INFORMATION, paragraph (e), the date range is amended from “October 12-15, 2004” to “October 26-29, 2004”.   No other provisions of L.5 are amended.

7. Provision L.7 PROPOSAL PREPARATION INSTRUCTIONS – VOLUME II, TECHNICAL AND MANAGEMENT PROPOSAL, paragraph (b)(4) Factor D: Past Performance, subparagraph (i) is deleted in its entirety and replaced with the following:

(4) The Offeror shall submit its relevant past performance information for projects currently being performed or completed within the past five years.  Past performance information shall be provided for projects that are the most similar to the closure of the RC in contract type, scope, complexity, duration, and/or risk, that demonstrates its ability to perform and deliver results under a performance-based contract.  For each of the selected projects, the Offeror shall submit the past performance information as shown in Section L, Attachment L-4, Offeror Past Performance Reference Information Worksheet and Questionnaire, and describe the relevance of the project.  Additional requirements are as follows:

(i) A minimum of one Attachment L-4 shall be submitted for each member of the Offeror’s Contractor team arrangement (as described in FAR 9.601). 

(ii) A minimum of five projects must be represented, but no more projects than the total number of team members.

(iii) Each Attachment L-4 Offeror Past Performance Reference Information Worksheet and Questionnaire shall contain only one Offeror team member for one project.

(iv) Attachment L-4 Block 9a and 9b references shall be owner references (not higher-tier contractor references).

8. Provision L.8 PROPOSAL PREPARATION INSTRUCTIONS – VOLUME III, COST AND FEE PROPOSAL is amended by inserting a new subparagraph L.8(a)(3) as follows:

“(3)
Incumbent Employee Pension Costs

The Offeror’s proposed Incumbent Employee Pension Costs is submitted under the Section B, Table B.1 Incentive Fee Structure to be provided with the Offeror’s Volume I – Offer and Other Documents.  Incumbent Employee Pension Costs shall be calculated as 7.3 percent of Incumbent Employee base wage/salary cost.  For Cost Performance Incentive Fee calculations, the total allowable costs on any contract resulting from this Solicitation will exclude Incumbent Employee Pension Costs as provided in paragraph (e) of the Section I Clause entitled FAR 52.216-10 Incentive Fee.

Section M


Not amended.
Attachment(s):

· Attachment J-1 RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE – ERRATA SHEET (Pages 11 through 20 of this Amendment)
_1155104815.xls
Amd 3 Table B.2 Quantities

		Activity Description				Former Quantities				Amended Quantities

						Quantity		Unit1		Quantity		Unit1

				100-B/C Area

				Waste Site Remediation		199,055		LCY		184,360		LCY

				Burial Ground Remediation		93,070		LCY		65,149		LCY

				100-D Area

				Confirmatory Sampling Sites		28		EA		27		EA

				D4 - Buildings		61,812		SF		49,140		SF

				100-K Area

				Liquid Waste Site Remediation		25,620		LCY		99,047		LCY

				Burial Ground Remediation		161,860		LCY		166,683		LCY

				100-N Area

				Waste Site Remediation		1,057,079		LCY		814,956		LCY

				D4 - Buildings		315,330		SF		305,429		SF

				300 Area Remaining Sites

				Waste Site Remediation		936,128		LCY		933,474		LCY

				Burial Ground Remediation		251,241		LCY		224,747		LCY

				D4 - Buildings		1,082,075		SF		1,073,719		SF
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